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1. Scope. The purpose for this contract is to provide  
     TACOM-RI with up-to-date technical data for use in  
     spare parts procurement and in particular for 
updating  
     maintenance and supply documentation for the 
Integrated  
     Helmet and Display Sighting System (IHADSS) (less 
the  
     helmet).  The Contractor shall act as the technical  
     data repository manager and shall provide system  
     technical support in the areas of provisioning  
     documentation and engineering updates for the IHADSS  
     (less the helmet).  The contractor shall also 
provide  
     program system support for the IHADSS (less the  
     helmet), as required. 
 
2. Applicable documents. 
 
     MIL-HDBK-61        Configuration Management 
     MIL-PRF-49506      Logistics Management Information 
 
3. Requirements. 
 
3.1  Technical Data Management. 
 
3.1.1     The Contractor shall provide engineering and  
          technical support services and facilities to  
          maintain the technical data that comprises the  
          product baseline for the IHADSS (less the 
helmet).  
          This effort shall consist of maintaining that  
          technical data via approved engineering change  
          control procedures in accordance with MIL-HDBK-
61. 
 
3.1.2     The Contractor shall provide sufficient 
          management, engineering and technical support 
          resources to store original data, incorporate  
          approved changes, correct errors, maintain 
files,  
          reproduce documents, assemble and deliver  
          technical data elements. 
 
3.2 Engineering updates.  
 
3.2.1     The contractor shall provide the full technical  
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          data which reflect current revisions for the  
IHADSS (less helmets) to TACOM-RI and ARDEC(R) 
within 60 days of contract signature. 

 
3.2.2     If during the course of this contract changes 
to  
          the technical data package (TDP) are required, 
the 
          Contractor shall prepare Engineering Change 
          Proposals (ECPs) in accordance with MIL-HDBK-61 

and DI-CMAN-80639C. All ECPs shall include 
Notices of Revision (NORs) prepared in 
accordance with DI-CMAN-80642C as necessary to 
describe changes to the TDP.  Classification of 
the ECP (Class I or Class II) shall be 
determined by the contractor with concurrence by 
DCMC in accordance with MIL-STD-973.  

 
3.2.2.1 Class I ECPs shall be submitted to TACOM-RI and 

ARDEC(R) for review and approval. All actions 
shall be sent through the configuration 
management control point, AMSRD-AAR-AIC-T for 
tracking purposes. A government response will 
be provided to the contractor within 45 days 
following receipt of the ECP.     

 
3.2.2.2 Class II ECPs shall be submitted to DCMC as an 

"Advanced Copy" for Classification Review and 
Concurrence only.  A government response will 
be provided to the contractor within 14 days. 
If the government agrees with the Class II 
designation, the contractor shall conduct a 
review and approve this action in-house.  If 
the government determines that this is not a 
Class II ECP, then the contractor shall 
formally submit it as a Class I ECP.   

 
3.2.3 The contractor shall prepare Engineering Change  
          Orders (ECOs) in accordance with DI-CMAN-80463C 

for release of new/revised data.  The 
new/revised engineering documentation and the 
ECO shall be submitted to TACOM-RI. 
 

3.2.3.1 For Class I ECPs, the original ECO and the 
original new/revised documentation shall be 
submitted by the contractor within 60 days of 
receipt of ECP approval.  TACOM-RI shall review, 
approve and return this data within 60 days to 
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insure the changes have been implemented 
correctly.   

 
3.2.3.2 For Class II ECPs, a copy of the ECO and a copy 

of the new/revised documentation shall be 
submitted to TACOM-RI for informational purposes 
on a monthly basis, if there is no change a 
negative report shall be submitted. 

 
 
 
 
3.3 Provisioning Data. 
 
3.3.1     The Contractor shall host a three-day  
          Provisioning/Guidance Conference.  The date and  
          proposed agenda for the conference will be  
          mutually agreed upon between the Contractor and  
          TACOM-RI.  The Contractor will be provided the  
          current IHADSS (less helmet) provisioning data  
          base at the Provisioning Conference to be used 
as  
          a baseline for file development. 
 
3.3.2 The Contractor shall build and maintain a  
          provisioning data file for the IHADSS (less  
          helmet) and establish LSAR Provisioning  
          Technical Data (PTD) in Government specified  
          format (formerly LSA-036 report) to reflect the 
          current configuration for each item to be 
          provisioned in accordance with MIL-PRF-49506 
and  
          DI-ALSS-81529.  The initial data file shall be  
          established no later than 90 days following  
          receipt of the Government provisioning data 
base  
          at the Provisioning Conference. 
 
3.3.3     The Contractor will be provided provisioning  
          wraparound information on a quarterly basis for  
          file reconciliation. 
 
3.3.4     The Contractor shall submit Design Change 
Notices  
         (DCNs) in accordance with MIL-PRF-49506 and  
          DI-ALSS-81529. 
 
3.3.5 The Contractor shall conduct preprocurement  
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          screening for standardization of all commercial  
          and bulk items selected as repair parts and use  
          comparable military/commercial standards where  
          applicable in accordance with the Provisioning  
          Screening User Guide (May 98). 
 
3.4  Program System Support.  The contractor shall  
          provide integrated logistics support in the 
area  
          of supportability, maintenance, system 
operation,  
          and field reliability.  These activities 
include  
          attendance at meetings pertaining to the IHADSS   
          (less the helmet), answering inquiries which  
          pertain to the IHADSS (less the helmet), and 
the  
          preparation of any letters or documents which  
          support this activity.  
 


